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VOLUNTARY CLEANUP CONTRACT
24-7801-RP

IN THE MATTER OF
CENTRAL WIRE, INC. SITE, LANCASTER COUNTY

and
CENTRAL WIRE, INC.

This Contract is entered into by the South Carolina Department of Health and
Environmental Control and Central Wire Inc., pursuant to the Brownfields/Voluntary
Cleanup Program, S.C. Code Ann. §§ 44-56-710 through 760, as amended, the
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), 42
U.S.C. §§ 9601 to 9675, as amended, and the South Carolina Hazardous Waste
Management Act (HWMA), S.C. Code Ann. § 44-56-200, with respect to the facility known
as the Central Wire Inc. Site (“Site”). The Central Wire, Inc. property is located at 1552
Cedar Pines Lake Road, Lancaster, South Carolina (“Property”). The Property includes
approximately 33.71 acres and is bounded generally by undeveloped land to the north,
railroad tracks to the south, Mungo Road to the east, and undeveloped land to the west.
The Property is identified by the County of Lancaster as Tax Map Serial Number 0063-
00-067.00. A legal description of the Property is attached to this Contract as Appendix
A.

DEFINITIONS

s Unless otherwise expressly provided, terms used in this Contract shall have the
meaning assigned to them pursuant to the Brownfields/Voluntary Cleanup Program, and
if not set forth therein, shall have the meaning assigned to them pursuant to CERCLA,

the HWMA, and in regulations promulgated under these statutes.

A. “‘“CWI" shall mean Central Wire, Inc. CWI is a Pennsylvania
corporation with its principal place of business located in Michigan
City, Indiana.

B. “Contamination” shall mean impact by a Contaminant or Hazardous

Substance.
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C. “Contract” shall mean this Responsible Party Voluntary Cleanup
Contract.
D. “Department” shall mean the South Carolina Department of Health

and Environmental Control or a successor agency of the State of
South Carolina that has responsibility for and jurisdiction over the
subject matter of this Contract.

E. “Hazardous Substance” shall have the same meaning as defined
under subparagraphs (A) through (F) of Paragraph (14) of CERCLA
§ 101,42 U.S.C. § 9601(14).

F. “Pollutant” or “Contaminant” includes, but is not limited to, any
element, substance, compound, or mixture, including disease-
causing agents, which after release into the environment and upon
exposure, ingestion, inhalation, or assimilation into any organism,
either directly from the environment or indirectly by ingestion through
food chains, will or may reasonably be anticipated to cause death,
disease, behavioral abnormalities, cancer, genetic mutation,
physiological malfunctions, including malfunctions in reproduction, or
physical deformations, in organisms or their offspring. "Contaminant”
does not include petroleum, including crude oil or any fraction of
crude oil, which is not otherwise specifically listed or designated as
a hazardous substance under subparagraphs (A) through (F) of
paragraph (14) of CERCLA § 101, 42 U.S.C. §§ 9601 et seq. and
does not include natural gas, liquefied natural gas, or synthetic gas
of pipeline quality or mixtures of natural gas and such synthetic gas.

G, “Property” as described in the legal description attached as Appendix
A, shall mean that portion of the Site, which is subject to ownership,
prospective ownership, or possessory or contractual interest of CWI.

H. “Response Action” shall mean any assessment, cleanup, inspection,
or closure of a site as necessary to remedy actual or potential
damage to public health, public welfare, or the environment.

I “Site” shall mean all areas where a Hazardous Substance, Pollutant,
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or Contaminant has been released, deposited, stored, disposed of,

or placed, or otherwise comes to be located. “Site” does not include
any consumer product in consumer use or any vessel, as defined in
CERCLA.

J. “Voluntary Cleanup” shall mean a Response Action taken under and
in compliance with the Brownfields/Voluntary Cleanup Program, S.C.
Code Ann. §§ 44-56-710 to 760, as amended.

K. “Work Plan” shall mean the plan for additional Response Actions to
be conducted at the Site as described in Paragraph 3 of this
Contract.

FINDINGS

2. Based on the information known by or provided to the Department, the following
findings are asserted for purposes of this Contract:
A. The Site was formerly utilized as a production facility for stainless-
steel wire including grinding, drawing, annealing, heating, and
cutting. The facility's operations were planned for decommissioning
at the beginning of 2023.
B. Based on a review from a September 2019 investigation, hexavalent
chromium was detected in soil at 30 mg/kg, which exceeds the

Regional Screening Level for industrial soil of 6.3 mg/kg.

RESPONSE ACTIONS

3. CWI agrees to submit to the Department for review and written approval within
thirty (30) days of the execution date of this Contract a Work Plan for the Site that is
consistent with the technical intent of the National Contingency Plan. The Work Plan shall
be implemented upon written approval from the Department. The Work Plan shall include
the names, addresses, and telephone numbers of the consulting firm, the analytical
laboratory certified by the Department, and CWI’s contact person for matters relating to
this Contract. CWI will notify the Department in writing of changes in the contractor or

laboratory. The Department will review the Work Plan and will notify CWI in writing of any
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deficiencies in the Work Plan, and CWI will respond in writing to the Department's
comments within thirty (30) days. The Work Plan and all associated reports shall be
prepared in accordance with industry standards and endorsed by a Professional Engineer
(P.E.) and/or Professional Geologist (P.G.) duly-licensed in South Carolina and shall set

forth methods and schedules for accomplishing the following tasks:

A. Conduct a Remedial Investigation (RIl) to determine the source,

nature, and extent of Contamination at the Site.

B. Submit to the Department an Rl Report (to include a Baseline Risk
Assessment or other evaluation of risk to human health and the
environment) in accordance with the schedule in the approved Rl
Work Plan. The Department shall review the report for determination
of completion of the Rl and sufficiency of the documentation. If the
Department determines that the field investigation is not complete, it
will send written notification of such to CWI, and CWI shall
subsequently conduct additional field investigation to further
determine the source, nature, and extent of Contamination. If the
Department determines that the field investigation is complete but
the report is incomplete, the Department shall send to CWI a letter
indicating that revision of the report is necessary. Within thirty (30)
days of receipt of such letter from the Department, CWI shall submit

a revised report addressing the Department’'s comments.

Ll If determined necessary by the Department, conduct a Feasibility
Study to evaluate remedial alternatives for addressing

Contamination at the Site.
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4. CWI shall prepare and submit under separate cover from the Work Plan, a Health
and Safety Plan that is consistent with Occupational Safety and Health Administration
regulations. The Health and Safety Plan is submitted to the Department for informational
purposes only. The Department expressly disclaims any liability that may result from
implementation of the Health and Safety Plan by CWI.

5. CWI shall inform the Department in writing at least five (5) working days in advance
of all field activities pursuant to this Contract and, if deemed necessary by the
Department, shall allow the Department and its authorized representatives to take
duplicates of any samples collected by CWI pursuant to this Contract.

6. Within sixty (60) days of the execution date of this Contract and once a quarter
thereafter, CWI shall submit to the Department a written progress report that must include
the following: (A) actions taken under this Contract during the previous reporting period;
(B) actions scheduled to be taken in the next reporting period; (C) sampling, test results,
and any other data, in summary form, generated during the previous reporting period,
whether generated pursuant to this Contract or not; and (D) a description of any
environmental problems experienced during the previous reporting period and the actions

taken to resolve them.

i All correspondence by either party to the other shall be in writing and deemed
sufficiently given if delivered by (A) email, (B) regular U.S. mail, (C) certified or registered
mail, postage prepaid, return receipt requested, (D) nationally recognized overnight
delivery service company, or (E) hand delivery to the other party at the address shown
below or at such place or to such agent as the parties may from time to time designate in
writing.

Unless otherwise directed in writing by either party, all correspondence, work

plans, and reports should be submitted to:
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The Department:  Kylie Moore
South Carolina Department Health & Environmental Control
Bureau of Land and Waste Management
2600 Bull Street
Columbia, South Carolina 29201
moorekh@dhec.sc.gov

Central Wire, Inc.: Kevin Higgins
18430 Keith Harrow Boulevard
Houston, TX 77084
Kevin.higgins@centralwire.com
All final work plans and reports shall include two (2) paper copies and one (1)

electronic copy on compact disk.
PUBLIC PARTICIPATION

8. Upon execution of this Contract by CWI, the Department will seek public
participation in accordance with S.C. Code Ann. § 44-56-740(D), and not inconsistent
with the National Contingency Plan. CWI will reimburse the Department’s costs
associated with public participation (e.g., publication of public notice(s), building and

equipment rental(s) for public meetings, etc.).

RESPONSE COSTS

9. In accordance with S.C. Code Ann. §§ 44-56-200 and 44-56-740, CWI shall, on a
quarterly basis, reimburse the Department for Oversight Costs of activities required under
this Contract. Oversight Costs include, but are not limited to, the direct and indirect costs
of negotiating the terms of this Contract, reviewing Work Plans and reports, supervising
corresponding work, and activities and costs associated with public participation.
Payments will be due within thirty (30) days of the Department's invoice date. The
Department shall provide documentation of its Oversight Costs in sufficient detail so as
to show the personnel involved, amount of time spent on the project for each person,

expenses, and other specific costs. Invoices shall be submitted to:
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Central Wire, Inc.: Kevin Higgins
18430 Keith Harrow Boulevard
Houston, TX 77084
Kevin.higgins@centralwire.com

All of CWI's payments should reference the Contract number on page 1 of this

Contract and be made payable to:
The South Carolina Department of Health & Environmental Control

If complete payment of the Past Costs or of the quarterly billing of Oversight Costs
is not received by the Department by the due date, the Department may bring an action
to recover the amount owed and all costs incurred by the Department in bringing the
action including, but not limited to, attorney's fees, Department personnel costs, witness

costs, court costs, and deposition costs.

ACCESS

10.  The Department, its authorized officers, employees, representatives, and all other
persons performing Response Actions will not be denied access to the Site during normal
business hours or at any time work under this Contract is being performed or during any
environmental emergency or imminent threat situation, as determined by the Department
(or as allowed by applicable law). CWI and subsequent owners of the Property shall
ensure that a copy of this Contract is provided to any lessee or successor or other
transferee of the Property, and to any owner of other property that is included in the Site.
If CWI is unable to obtain access from the Property owner, the Department may obtain
access and perform Response Actions. All of the Department’s costs associated with

access and said Response Actions will be reimbursed by CWI.

RESTRICTIVE COVENANT

11.  If hazardous substances in excess of residential standards exist at the Property
after CWI has completed the actions required under this Contract, CWI shall enter into

and file a restrictive covenant. Upon the Department's approval of the items outlined
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therein, the restrictive covenant shall be signed by the Department and representatives
of CWI and witnessed, signed, and sealed by a notary public. CWI shall record this
restrictive covenant with the Register of Deeds or Mesne Conveyances in Lancaster
County. The signed covenant shall be incorporated into this Contract as an Appendix. A
Certificate of Completion shall not be issued by the Department until the restrictive
covenant, if required, is executed and recorded. With the approval of the Department, the
restrictive covenant may be modified in the future if additional remedial activities are
carried out which meet appropriate clean-up standards at that time or circumstances
change such that the restrictive covenant would no longer be applicable. The Department
may require CWI or subsequent owners of the Property to modify the restrictive covenant
if a significant change in law or circumstances requiring remediation occurs. CWI or
subsequent owners of the Property shall file an annual report with the Department by May
31t of each year detailing the current land uses and compliance with the restrictive
covenants for as long as the restrictive covenant remains in effect on the Property. The

report must be submitted in a manner prescribed by the Department.

OBLIGATIONS AND BENEFITS

12.  Upon execution of this Contract by the Department, CWI, its signatories, parents,
subsidiaries, successors, and assigns shall be deemed to have resolved their liability to
the State in an administrative settlement for purposes of, and to the extent authorized
under 42 U.S.C. § 9613(f)(2), S.C. Code Ann. § 44-56-200, for the matters addressed in
this Contract. “Matters addressed” are all Response Actions taken or to be taken at or in
connection with this Site under this Contract and any subsequent amendments to this
Contract, and all response costs incurred or to be incurred under this Contract and any
subsequent amendments to this Contract. Further, by resolving its liability to the State
for some or all of a Response Action in this administrative settlement, CWI may seek
contribution to the extent authorized under 42 U.S.C. § 9613(f)(3)(B), S.C. Code Ann. §
44-56-200 from any person who is not a party to this administrative settlement. A thirty

(30) day comment period shall be required prior to the Department’s execution of this
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Contract and shall commence upon publication of the notice of this proposed Contract in

the South Carolina State Register.

13.  Nothing in this Contract is intended to be or shall be construed as a release or
covenant not to sue for any claim or cause of action, past or future, that the Department
may have against a responsible party who is not a signatory to this Contract and who is

not a signatory’s parent, subsidiary, successor, or assign.

14.  Subject to the provisions of Paragraph 16, nothing in this Contract is intended to
limit the right of the Department to undertake future Response Actions at the Site or to
seek to compel parties to perform or pay for costs of Response Actions at the Site.
Nothing in this Contract shall in any way restrict or limit the nature or scope of Response
Actions that may be taken or be required by the Department in exercising its authority

under State and Federal law.

15.  Subject to the provisions of Paragraph 16, nothing in this Contract is intended to
be or shall be construed as a release or covenant not to sue for any claim or cause of
action that the Department may have against CWI for any matters not expressly

addressed by and settled through this Contract.

16.  Upon successful completion of the terms of this Contract, CWI shall submit to the
Department a request for a Certificate of Completion.

Once the Department determines that CWI has successfully and completely
complied with this Contract, the Department, pursuant to S.C. Code Ann. §§ 44-56-
740(A)(5) and (B)(1), will give CWI a Certificate of Completion that provides a covenant
not to sue to CWI, its signatories, parents, subsidiaries, successors, and assigns for the
work done in completing the Response Actions specifically covered in this Contract and
completed in accordance with the approved work plans and reports. The covenant not to
sue and administrative settlement for purposes of contribution protection are contingent
upon the Department’s determination that CWI successfully and completely complied with

this Contract.
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In consideration of the Department's covenant not to sue, CWI, its signatories,

parents, subsidiaries, successors, and assigns agree not to assert any claims or causes
of action against the Department arising out of activities undertaken at the Site or to seek
other costs, damages, or attorney’s fees from the Department arising out of activities
undertaken at the Site, except for those claims or causes of action resulting from the

Department's intentional or grossly negligent acts or omissions.

17.  CWI and the Department each reserve the right to unilaterally terminate this
Contract. Termination may be accomplished by giving a thirty (30) day advance written
notice of the election to terminate this Contract to the other party. Should CWI elect to
terminate, it must submit to the Department all data generated pursuant to this Contract
and certify to the Department's satisfaction that any environmental or physical hazard
shall be stabilized and/or mitigated such that the Site does not pose a hazard to human
health or the environment that did not exist prior to any initial Response Action addressing

Contamination identified in this Contract.

18. The Department may terminate this Contract only for cause, which may include
but is not limited to, the following:
A. Events or circumstances at the Site that are inconsistent with the
terms and conditions of this Contract;
B. Failure to complete the terms of this Contract or the Work Plan;
Failure to submit timely payments for Oversight Costs as defined in
Paragraph 9 above;
D. Additional Contamination or releases or consequences at the Site
caused by CWI, its parents, subsidiaries, successors, and assigns;
E: Providing the Department with false or incomplete information or
knowingly failing to disclose material information;
F Change in CWI's or its parents’, subsidiaries’, successors’, and
assigns’, business activities on the Property or uses of the Property
that are inconsistent with the terms and conditions of this Contract;

or
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G. Failure by CWI to obtain the applicable permits from the Department

for any Response Action or other activities undertaken at the

Property.

19.  Upon termination of this Contract under Paragraph 17 or 18, the covenant not to
sue and administrative settlement for purposes of contribution protection shall be null and
void. Termination of this Contract by CWI or the Department does not end the obligations
to reimburse Oversight Costs already incurred by the Department and payment of such

costs shall become immediately due.

20. The signatories below hereby represent that they are authorized to enter into this

Contract on behalf of their respective parties.
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THE SOUTH CAROLINA DEPARTMENT OF HEALTH
AND ENVIRONMENTAL CONTROL

BY: —_— :A/ DATE: L &Pl TRV
Henry J. Porter, Chief ’
Bureau of Land and Waste Management
S.C. Department of Health & Environmental Control

Kgunf pbdg —— o H2S[24

ReViewed by Office of Géneral Counsel

L
CENTRAL WIRE, INC.
y | _
K o L/ oy DATE: Feb /& F02 o
Signature Zdh ’
¢< 2 JIN U 149/ President wica Divisien

Printed Name and Title
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APPENDIX A
Legal Description of the Property
County of Lancaster

Tax Map Serial Number 0063-00-067.00

All those certain pieces, parcels or tracts of land, lying,
being and situate in Cane Creek Township, Lancaster
County, South Carolina, lying to the East of South Carolina
Highway S-29-29 (Riverside Road) and on the Northwest
side of a public road known as Caskey Road (formerly
known as Cedar Pines Lake Road), and being bounded
now or formerly as follows: On the North by lands of Judy
A. Tiedt; onthe East byadirt road and lands of Baxley; on
the South by Caskey Road and the right of way of Norfolk
and Southern Railroad (shown on said plat as Southern
Rail Road); and on the Southwest by the right of way of
the Norfolk and Southern Railroad, and being shown,
described and designated as TractA, TractB, and Tract
C on plat of survey made by Enfinger & Associates
Professional Land Surveyors, dated April 6, 1992, entitled
Boundary Survey for Nucor Corporation' and recorded in
the Office of the Clerk of Court for Lancaster County,
South Carolina as Plat Number 12628, reference to said
platis craved for a more minute description.

Central Wire Inc Site
VCC-RP between DHEC & Central Wire, Inc.

Page 13



